STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 26/ 02 I'N MERCED COUNTY | N AND NEAR 03/ 27/ 02
CONTRACT NUMBER 10- 2A50U4 LI VI NTSTON AND DELHI AT VARI QUS CONTRACT CODE 'A '
LOCATI ON 10- MER- 99- R28. 2/ R36. 4 LOCATI ONS 71 CONTRACT | TEMS
HI GHWAY PLANTI NG AND | RRI GATI ON FEDERAL Al D ACNH P099-(436)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 9 FUND TOTAL HE12 2,782,000 TOTAL NUMBER OF WORKI NG DAYS 990
NUMBER CF BI DDERS 4 ENG NEERS EST 2,523,000.00 AMOUNT UNDER 90, 991. 05 PERCENT UNDER EST 3.61
PROGRAM ELEMENTS FCR
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,432, 008. 95 1 J S BRAR COVPANY 559 299-1033
00743499
7202 E BULLARD AVENUE FAX 559 299-5204
CLOVIS CA 93611-9202
2 2,551, 416. 00 4 ELI TE LANDSCAPI NG | NC 559 292-7760
00645591
2972 LARKI N AVENUE FAX 559 292-7756
CLOvVIS CA 93612
3 2,735, 998. 30 2 AMLAND 408 929- 3949
00572858
3168 KNI GHTS BRI DGE ROAD FAX 408 272-1956
SAN JOSE CA 95132
4 2,782,796.00 3 WATKI N AND BORTOLUSSI | NC 415 453-4691
00215707
77 LARKSPUR STREET FAX 415 453-4129

SAN RAFAEL CA 94901- 4886



10- 2A50U4 Bl D245

10- MER- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 26/ 02 03/ 27/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CONTRACTORS | NTERNATI ONAL RESOURCE ITEMS 6 THRU 9, 16 AND 53 THRU 57, 59 AND 64 THRU 67

7202 E BULLARD

CLOVIS CA 93611

STATEW DE CONSTRUCTI ON | TEM 3
1091 N 10TH STREET

SAN JOSE CA 95112



10- 2A50U4

10- MER- 99-R SUMMARY OF

03/ 26/ 02

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3
03/ 27/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE COVPANY

2331 S TULIP

FRESNO CA 93776

AYALA BORI NG I NC

10150 PCOPLAR AVENUE

FONTANA CA 92335

BAYWOOD ENVI RONMVENTAL SERVI CE | NC
7 MOUNT LASSEN DRI VE STE 257
SAN RAFAEL CA 94903

FARWEST SAFETY | NC

226 N MAIN STREET

LODI CA 95242

FRANK MEDI NA GENERAL ENG NEERI NG CONTRACTCR
10096 AHART ROAD

OROVI LLE CA 95966-9691

M KE BROMN ELECTRI C COVPANY
5761 A MERCHANTI LE DRI VE
COTATI CA 94931

STOCK BRI DGE DEVELOPMENT | NC
2972 CONKI'N

CLOVIS CA 93612

VI KI NG CONSTRUCTI ON

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670

VI KI NG CONSTRUCTI ON

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670

FENCI NG

BORI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

M NOR CONCRETE

ELECTRI CAL

STRI PI NG

ASPHALT CONCRETE DI KE, ROADWAY EXCAVATI ON, ASPHALT CONCRETE

SLOPE PROTECTI ON



10- 2A50U4 Bl D245
10- MER- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 26/ 02 03/ 27/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE FENCI NG AND METAL BEAM GUARD RAI L
FRESNO CA
DYNA RAM ELECTRI CAL
SACRAMENTO CA
HERI TAGE CONCRETE
CLOVIS CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

EXCAVATI ON, ASPHALT CONCRETE AND RETAI NI NG WALL



10- 2A50U4 Bl D245

10- MER- 99- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
03/ 26/ 02 03/ 27/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,064. 00* 4,064. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 19, 812. 00* 19, 812. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 700. 00* 7, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 430. 00* 11, 430. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 3, 810. 00* 3, 810. 00
6 (S) 150771 REMOVE ASPHALT CONCRETE DI KE M 280 12. 70 3, 556. 00
7 (S) 190101 ROADWAY EXCAVATI ON VB 550 6.35 3,492. 50
8 (S) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 850 95. 25 80, 962. 50
9 (S) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 520 254. 00 132, 080. 00
10 200002 ROADS| DE CLEARI NG LS LUMP SUM 39, 000. 00* 39, 000. 00
11 202011 MULCH MB 1, 380 27.94 38, 557. 20
12 202031 COWMERCI AL FERTI LI ZER ( SLON RELEASE) KG 1, 960 2.54 4,978. 40
13 202032 COWVERCI AL FERTI LI ZER ( TABLET) TAB 18, 600 . 1905 3,543. 30
14 204035 PLANT ( GROUP A) EA 15, 700 11. 43 179, 451. 00
15 204036 PLANT ( GROUP B) EA 970 15. 24 14, 782. 80
16 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 412, 750. 00* 412, 750. 00
17 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 50, 800. 00* 50, 800. 00
18 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 381. 00 1, 905. 00
19 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 2 508. 00 1, 016. 00
20 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 200 571. 50 114, 300. 00
21 023369 FIELD UNIT (24 STATION) EA 3 8, 890. 00 26, 670. 00
22 023370 FIELD UNIT (32 STATION) EA 5 8, 890. 00 44, 450. 00
23 023371 BASE STATI ON EA 1 10, 160. 00 10, 160. 00
24 023372 REMOTE CONTROL VALVE ACTUATOR EA 1 1, 270. 00 1, 270. 00
SYSTEM
25 023373 FLOW SENSOR EA 4 1, 270. 00 5, 080. 00
26 208022 65 MM GALVANI ZED STEEL Pl PE M 150 63. 50 9, 525. 00
(SUPPLY LI NE)
27 208023 75 MM GALVANI ZED STEEL Pl PE M 30 73.66 2,209. 80
(SUPPLY LI NE)
28 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 22,500 3.81 85, 725. 00
(SUPPLY LI NE)
29 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 5, 060 6.35 32, 131. 00
(SUPPLY LI NE)
30 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 3,120 7.62 23, 774. 40
(SUPPLY LI NE)
31 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 3, 650 7.62 27, 813. 00

(SUPPLY LI NE)



10- 2A50U4 Bl D245

10- MER- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 26/ 02 03/ 27/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

32 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 13, 800 6.35 87, 630. 00
(SUPPLY LI NE)

33 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 2,150 7.62 16, 383. 00
(SUPPLY LI NE)

34 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 6,110 7.62 46, 558. 20
(SUPPLY LI NE)

35 023374 50 MM WATER METER (LI VI NGSTON) EA 3 2, 750. 00 8, 250. 00

36 023375 50 MM WATER METER ( DELHI ) EA 1 3, 300. 00 3, 300. 00

37 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 4 635. 00 2, 540. 00

38 023376 BACKFLOW PREVENTER ASSEMBLY EA 4 152. 40 609. 60
| NSULATI NG BLANKET

39 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 4 2, 540. 00 10, 160. 00

40 208461 SPRI NKLER ( TYPE A-1) EA 290 19. 05 5,524. 50

41 208463 SPRI NKLER ( TYPE A-3) EA 690 20. 32 14, 020. 80

42 208471 SPRI NKLER ( TYPE B-1) EA 240 35.56 8, 534. 40

43 208472 SPRI NKLER ( TYPE B-2) EA 400 52. 07 20, 828. 00

44 208483 SPRI NKLER ( TYPE C-3) EA 7,290 7.62 55, 549. 80

45 208491 50 MM GATE VALVE EA 47 127. 00 5, 969. 00

46 208492 65 MM GATE VALVE EA 7 222.25 1, 555. 75

47 208493 75 MM GATE VALVE EA 11 228. 60 2,514. 60

48 208509 25 MM WE STRAI NER EA 4 127. 00 508. 00

49 208511 40 MM WE STRAI NER EA 1 152. 40 152. 40

50 208512 50 MM WE STRAI NER EA 14 190. 50 2, 667.00

51 208798 200 MM VELDED STEEL PI PE CONDUI T M 230 165. 10 37, 973. 00
(6.35 MM THI CK)

52 209502 BOOSTER PUMP EA 4 7, 620. 00 30, 480. 00

53 (S) 390160 ASPHALT CONCRETE ( TYPE B) TONN 250 50. 80 12, 700. 00

54 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 690 25. 40 17, 526. 00
AREA)

55 ( SF) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 340 1,079. 50 367, 030. 00

56 (SF)511070 RI PPED TEXTURE ( REI NFORCI NG BAR) V% 150 127. 00 19, 050. 00

57 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 16, 100 1.27 20, 447. 00

58 (S) 721011 ROCK SLOPE PROTECTI ON VB 4.5 635. 00 2, 857. 50
(BACKING NO. 2, METHOD B)

59 729010 ROCK SLOPE PROTECTI ON FABRI C MR 15 254. 00 3, 810. 00

60 (S) 023377 M NOR CONCRETE ( GORE PAVI NG) MR 2, 300 36. 83 84, 709. 00

61 (S) 800385 CHAI N LI NK FENCE (TYPE CL-1.2) M 220 66. 00 14, 520. 00

62 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 660. 00 660. 00



10- 2A50U4 Bl D245

10- MER- 99- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 7

03/ 26/ 02 03/ 27/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
63 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 5 1, 210. 00 6, 050. 00
64 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 77 254. 00 19, 558. 00
65 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 5 711. 20 3, 556. 00
66 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M =
1, 240 6. 35 7,874.00

( SPRAYABLE)

67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 6.35 1, 079. 50
68 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 4 1, 270. 00 5, 080. 00
69 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 26, 035. 00* 26, 035. 00
70 (S) 860798 BOOSTER PUMP ELECTRI CAL SYSTEM LS LUMP SUM 7, 620. 00* 7,620. 00
71 999990 MOBI LI ZATI ON LS LUMP SUM 53, 340. 00* 53, 340. 00

TOTAL 2,432, 008. 95



10- 2A50U4 Bl D245

10- MER- 99- R SUMMARY OF REMAI NI NG BIDDERS PAGE 8
03/ 26/ 02 03/ 27/ 02
R EETPEPEERERD R T AR LT PEEEERERD R e L PP ETEEPEPEPE
I TEM SECOND | THI RD | FOURTH
| Bl D AMOUNT | Bl D AMOUNT [ BI D ANOUNT
| e e R R e R POt REE e L et
1] 4, 500. 00* 4500. 00| 3, 500. 00* 3500. 00| 5, 000. 00* 5000. 00
2 | 64, 000. 00* 64000. 00| 7, 000. 00* 7000. 00| 12, 000. 00* 12000. 00
3| 4, 700. 00* 4700. 00| 10, 000. 00* 10000. 00| 8, 000. 00* 8000. 00
4| 40, 000. 00* 40000. 00| 21, 500. 00* 21500. 00| 100, 000. 00* 100000. 00
5| 40, 000. 00* 40000. 00 7, 000. 00* 7000. 00| 5, 000. 00* 5000. 00
6 | 25.00 7000. 00| 1.41 394. 80| 10. 00 2800. 00
7 5. 00 2750. 00| 75.00 41250. 00| 10. 00 5500. 00
8 | 75.00 63750. 00| 57.00 48450. 00| 75.00 63750. 00
9 | 125. 00 65000. 00| 68. 00 35360. 00| 125. 00 65000. 00
10 | 44, 000. 00* 44000. 00 50, 000. 00* 50000. 00| 39, 000. 00* 39000. 00
11 | 30. 00 41400. 00 55. 00 75900. 00| 30. 00 41400. 00
12 | 50 980. 00| 12.00 23520. 00| 2.00 3920. 00
13 | 30 5580. 00| 35 6510. 00| 20 3720. 00
14 | 7.00 109900. 00| 10. 00 157000. 00| 8. 00 125600. 00
15 | 20. 00 19400. 00| 47.00 45590. 00| 20.00 19400. 00
16 | 60, 000. 00* 60000. 00| 200, 000. 00* 200000. 00| 550, 000. 00* 550000. 00
17 | 17, 500. 00* 17500. 00| 100, 000. 00* 100000. 00| 234, 219. 00* 234219. 00
18 | 200. 00 1000. 00| 250. 00 1250. 00| 135. 00 675. 00
19 | 225. 00 450. 00| 275. 00 550. 00| 175. 00 350. 00
20 | 275. 00 55000. 00| 275. 00 55000. 00| 180. 00 36000. 00
21 | 4, 650. 00 13950. 00| 1, 500. 00 4500. 00| 2, 500. 00 7500. 00
22 | 4, 650. 00 23250. 00| 2, 500. 00 12500. 00| 3, 200. 00 16000. 00
23 | 6, 100. 00 6100. 00| 50, 000. 00 50000. 00| 10, 000. 00 10000. 00
24 | 4,616. 00 4616. 00 2, 250. 00 2250. 00| 1, 500. 00 1500. 00
25 | 3, 800. 00 15200. 00| 2, 000. 00 8000. 00| 750. 00 3000. 00
26 | 30. 00 4500. 00| 30. 00 4500. 00| 75.00 11250. 00
27 | 35.00 1050. 00| 50. 00 1500. 00| 70.00 2100. 00
28 | 3.25 73125. 00| 11. 00 247500. 00| 4.00 90000. 00
29 | 4.50 22770. 00| 11. 50 58190. 00| 5. 00 25300. 00
30 | 5. 50 17160. 00| 11.95 37284. 00| 6. 00 18720. 00
31 | 6. 50 23725. 00| 12.25 44712. 50 7.00 25550. 00
32 | 7.50 103500. 00| 13.25 182850. 00| 8. 00 110400. 00
33 | 9.00 19350. 00| 16. 50 35475. 00| 9.00 19350. 00
34 | 10. 00 61100. 00| 17.00 103870. 00| 10. 00 61100. 00
35 | 2, 550. 00 7650. 00| 2, 500. 00 7500. 00| 2,500. 00 7500. 00
36 | 3, 500. 00 3500. 00| 3, 000. 00 3000. 00| 3, 000. 00 3000. 00
37 | 1, 100. 00 4400. 00 2, 750. 00 11000. 00| 1, 500. 00 6000. 00
38 | 125. 00 500. 00| 150. 00 600. 00| 120. 00 480. 00
39 | 1, 900. 00 7600. 00| 2, 000. 00 8000. 00| 1, 500. 00 6000. 00



10- 2A50U4 Bl D245

10- MER- 99- R SUMMARY OF REMAINING BIDDERS PAGE 9
03/ 26/ 02 03/ 27/ 02
_______________________________ |_______________________________|_______________________________
SECOND | THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________l_______________________________
20. 00 5800. 00| 33.00 9570. 00| 30. 00 8700. 00
20. 00 13800. 00| 46. 00 31740. 00| 40. 00 27600. 00
18. 00 4320. 00| 15. 00 3600. 00| 14.00 3360. 00
15. 00 6000. 00| 28. 00 11200. 00| 30. 00 12000. 00
9. 00 65610. 00| 14. 00 102060. 00| 9. 00 65610. 00
150. 00 7050. 00| 127.00 5969. 00| 135. 00 6345. 00
200. 00 1400. 00| 145. 00 1015. 00| 200. 00 1400. 00
300. 00 3300. 00| 285. 00 3135. 00| 225.00 2475. 00
60. 00 240. 00 200. 00 800. 00| 120. 00 480. 00
95. 00 95. 00 225.00 225. 00| 135. 00 135. 00
135. 00 1890. 00| 300. 00 4200. 00 170. 00 2380. 00
144. 10 33143. 00| 200. 00 46000. 00| 200. 00 46000. 00
13, 500. 00 54000. 00| 10, 000. 00 40000. 00| 7, 000. 00 28000. 00
20. 00 5000. 00| 90. 00 22500. 00| 20. 00 5000. 00
20. 00 13800. 00| 35. 00 24150. 00| 20. 00 13800. 00
600. 00 204000. 00| 500. 00 170000. 00| 600. 00 204000. 00
50. 00 7500. 00| 12. 00 1800. 00| 60. 00 9000. 00
2.00 32200. 00| 2.00 32200. 00| 1.50 24150. 00
1, 000. 00 4500. 00| 750. 00 3375. 00| 450. 00 2025. 00
50. 00 750. 00| 50. 00 750. 00| 40. 00 600. 00
225. 00 517500. 00| 40. 00 92000. 00| 69. 00 158700. 00
41.00 9020. 00| 48. 85 10747. 00| 40. 00 8800. 00
600. 00 600. 00| 750. 00 750. 00| 600. 00 600. 00
1, 140. 00 5700. 00| 1, 500. 00 7500. 00| 1, 200. 00 6000. 00
196. 00 15092. 00| 316. 00 24332. 00| 196. 00 15092. 00
100. 00 500. 00| 120. 00 600. 00| 100. 00 500. 00
60. 00 74400. 00| 3.00 3720. 00| 3.00 3720. 00
130. 00 22100. 00| 5. 00 850. 00| 12. 00 2040. 00
2,120.00 8480. 00| 2,500. 00 10000. 00| 2,500. 00 10000. 00
35, 000. 00* 35000. 00| 42, 000. 00* 42000. 00| 70, 000. 00* 70000. 00
55, 170. 00* 55170. 00| 66, 204. 00* 66204. 00| 20, 000. 00* 20000. 00
283, 500. 00* 283500. 00| 250, 000. 00* 250000. 00| 278, 200. 00* 278200. 00
2,551, 416. 00 2,735, 998. 30 2,782, 796. 00



